COLORADO DEPARTMENT OF TRANSPORTATION

PROJECT SHOWING QUESTION AND ANSWER DETAILS

Project Number Project Subaccount Number Showing Date Region
STE C040-050 21689 02

Resident Engineer Project Engineer

David Watt Yun Han

Others In Attendance:

Eric Poling-CDOT Yanni Skaroulis-SouthernRB

It is the responsibility of the bidder to verify all information within this document. If bidders use this information in preparing a proposal, it is used at their own risk.
Bidders are responsible for all conclusions, deductions, and inferences drawn from such information.

Source of Question:

Southern RB

Question:

Reduction in working time from 40 to 20 working days?

CDOT Response

This was done to facilitate a quick completion of the project, 20 days being assumed to be more than adequate time
|to complete the painting of the bridge.

Source of Question:
Southern RB

Question:

Intended method for surface preparation?

CDOT Response

As provided in the plans the intended method would be power washing the structure. The contractor should
endeavor not to damage the existing concrete surface of the bridge. If the surface is damaged, it will need to be
repaired before the appropriate paint is applied.
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It is the responsibility of the bidder to verify all information within this document. If bidders use this information in preparing a proposal, it is used at their own risk.

Bidders are responsible for all conclusions, deductions, and inferences drawn from such information.

Source of Question:

Southern RB

Question:

Runoff filtered or removed entirely?

CDOT Response
The contractor will need to capture and remove the waste from the site.

Source of Question:

Southern RB
Question:

Is the contractor permitted to close the park and parking lot?

CDOT Response
This is not something CDOT may give permission to do. Our IGA permits us access to the park for the purpose of
the work, and we may close the area that exists within CDOT ROW, but in order to close the parking lot and park
itself, the contractor or CDOT will need to obtain permission from El Paso County as both exist within their ROW.

Source of Question:

Southern RB

Question:

\Was the project assumed to be constructed from lift or from stream crossing?

CDOT Response

CDOT did not determine a specific method to access the structure to apply the coating. CDOT has provided and
has obtained a USACE permit for a temporary stream crossing of Fountain Creek.
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